
Government of the People's Republic of Bangladesh

Office of the Director General
Engineering Section

Bangladesh Railway, Railbhaban, Dhaka.

No: 54.01.0000.011.05.008. 15 (Loose-1)- Date: 13 .04.2021,

erirrieenrlum-4 {Date of Submission Extension)

This addendum/corrigendum is proposed in reference with the IFB No.54.01.0000.011"05.008.1"5-548

issued on 31,'1 December 2O2O for "Development of Shopping Complex Cum Guest House at Bangladesh

Railway Land in Khulna on PPP Mode"

Date of Submission for the same are extended to 25 May 202L from 18 April 2021,, for the same Article
lDefinitions, "Due Date" Definition and Cll.1.2 Date, Time & Place of Submission of Bid will be now read
as.
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No

Deta ils Reference Clause Previous Date (as per Corrigendum-3) Now Read as Date

1

2

Due Date

Date, Time
& Place of
Su bmission
of Bid

Article t
Definition: "Due

Date" Definition

Article 07 Opening
and Evaluation
Process Clause

7 "1.2 (P9,. No. 36)

IFB Document

Article 1 De{inition
"Due Date" means the last date for
submission of the Bid, being the 18

7.L.2 Date, Time & Place of
Submission of Bid

Date of Submission: 18 April 2021

Time of Submission: L2:00 pm

Address: Room No. 408, 3'd Floor Rail

Bhaban, 1"6 Abdul Gani Road, Dhaka-
1000

Contact Name: Md. Romzan Ali

Designation: Joint Director General
( Engi neeri ng)

Address: Rail Bhaban,16 Abdul Gani

Road, Dhaka-1000
a) Phone No: +88 01711506120

Article 1 Definition
"Due Date" means the last date
for submission of the Bid, bcing
thc 25 N,4ay 2021

7.1.2 Date, Time & Place of
Submission of Bid

Date of Submission: 25 May
202L
Time of Submission: 12:00 pm

Address: Room No. 408, 3'd

Floor Rail Bhaban,16 Abdul

Gani Road, Dhaka-1000
Contact Name: Md. Romzan Ali
Designation: ioint Director
Gencral (Engineering)

Address: Rail Bhaban,16 Abdul
Gani Road, Dhaka-1000
Phone No: +88 01711506120
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Joint Director General (Engineering)
&
Project Director
Development of Shopping Complex Cum
Guest House at Bangladesh tlailway Land in

Khulna on PPP Mode Project

April2O21


